[bookmark: _GoBack]REQUEST FOR EXPRESSION OF INTEREST
Ministry for Communities, Territories and Infrastructure Development of Ukraine
Housing Repair for People’s Empowerment Project (HOPE)
Third-Party Monitoring Agency (TPMA).
Consultancy Services – Firms Selection


Country:		Ukraine
Project:		Housing Repair for People’s Empowerment Project (HOPE)
Assignment Title:	Consulting Services of the Third-Party Monitoring Agency (TPMA)
Project ID No.:	P181200
Reference No.:	HOPE-C3-01

Ukraine has received financing from the International Bank for Reconstruction and Development (the "Bank" or IBRD) for the implementation of the project “Housing Repair for People’s Empowerment Project (HOPE)" (the "Project") and intends to use part of these funds to make eligible payments for the consulting services for which this Request for Expression of Interest has been issued. 
The consultancy services (hereinafter referred to as the "Services") shall comprise Consulting Services of the Third-Party Monitoring Agency (TPMA) for the purposes of the Project. Detailed information on the scope and duration of Services is provided in the attached Terms of Reference. 
The Ministry for Communities, Territories and Infrastructure Development of Ukraine invites eligible consulting firms (the "Consultants") to express their interest in providing the Services. Eligible Consultants shall provide information confirming that they have the qualifications and experience required to perform the Services. The shortlisting criteria are::
Required:
· Proven general experience in auditing, monitoring or supervising large-scale projects within the period since January 1, 2014;
· Proven experience (at least two substantially completed similar contracts/assignments) in projects involving the monitoring and evaluation of results, social and environmental consequences, collecting feedback from beneficiaries, etc., preferably in Ukraine, within the period 2017-2023.
· Adequate local capacity and staffing to carry out Project tasks.
Desirable:
· The experience in the Projects funded by International Financial Institutions.
· The experience in auditing, monitoring, or supervising large-scale government projects.
· Broad international experience and experience in the Region[footnoteRef:1]; [1: Region means Europe and Central Asia] 

Key Experts will not be evaluated at the shortlisting stage.
To define the capabilities and experience of consultancy firms wishing to be shortlisted, the following information should be included in the expression of interest:
· Description of the company, its organization and personnel;
· Description of experience in the execution of similar tasks over the last seven years, including locations of their execution. The information provided for each project should include at least:
· Project title;
· Role of the firm in the contract;
· Presence of affiliated or parent firms and their respective roles;
· Location of services, commencement date and completion of services;
· Cost of services;
· Client’s name;
· Source of funding, objectives, and brief description of the project;
· Performed functions and tasks.
Consultants may associate with other firms to enhance their qualifications, but should indicate clearly whether the association is in the form of a joint venture and/or a sub-consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected.

The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 of the World Bank’s Procurement Regulations for IPF Borrowers for Goods, Works, Non-Consulting and Consulting Services, dated November 2020, setting forth the World Bank’s policy on conflict of interest. 
Selection of a Consultant will be performed in accordance with Quality and Cost-based Selection method (QCBS) following IBRD Procurement Regulations.
[bookmark: _heading=h.gjdgxs]EoIs (that shall not exceed  40 pages) in English language must be delivered to the following e-mail: HOPE@mtu.gov.ua with the subject: “HOPE-C3-01 Consulting Services of the Third-Party Monitoring Agency (TPMA)” by 16:00 (Kyiv Time) September 10, 2024.
Further shortlisted Consultants will be invited by the Client to submit their Technical and Financial Proposals in response to the Request for Proposal (RFP).
[bookmark: _heading=h.30j0zll]Additional information can be obtained during office hours from 09.00 to 18.00 (Kyiv time) at the e-mail below.
HOPE@mtu.gov.ua


Ministry for Communities, Territories and Infrastructure Development of Ukraine
Housing Repair for People's Empowerment (HOPE) Project
Terms of Reference for Consulting Services
for the Third-Party Monitoring Agency (TPMA)
Background 
1. The military aggression of the Russian Federation against Ukraine has caused a severe civil toll, displacement of millions of people, large-scale and severe destructions of buildings and enterprises as well as damage to the industry and economy. According to the International Organization for Migration, as of the end of October 2023, about 3.7 million Ukrainians were internally displaced within the country. Among the internally displaced persons (IDPs), 60 percent are women, and almost half of the IDPs aged 18 to 64 have no income. 
2. To assess the losses and damage caused by the Russia’s invasion, the Government of Ukraine, the World Bank Group, and the European Commission, in cooperation with development partners had the Rapid Damage and Needs Assessment (RDNA3). As of December 31, 2023, the direct damages reached USD 152.5 billion. The total damage in the housing sector is assessed at over USD 55.9 billion, this is almost 11 percent more than in February 2023. Almost 86 percent of the damaged housing is multi-family residential buildings. Three fourths of the total damaged housing stock are the partly damaged buildings. Where 880,528 units are estimated to have minor damages (up to 10 percent damage), and 679,382 units - medium damages (10-40 percent damage). The scale of the damage in the housing sector exacerbates the already existing shortage of quality, affordable, and safe housing in Ukraine, which is a serious problem in areas with large numbers of IDPs and returnees.
Project Overview
3. To address the above issues and to respond to the challenges related to the RF’s assault of Ukraine, the Government of Ukraine, through the Ministry for Communities, Territories and Infrastructure Development (MCTID), with financial support from the Ukraine Relief, Recovery, Reconstruction and Reform Trust Fund (URTF), administered by the World Bank, is implementing the HOPE Project. 
4. The Project consists of the Components:
5. Component 1. Repair of residential units with partial damage with the total estimated cost of USD 590.0 million has currently mobilized USD 210.0 million. 
6. Component 1 provides funding to affected households for the emergency repair of their partially damaged residential units or single-family homes (SFH). Eligible households are owners or co-owners of SFHs and apartment units in MFBs with partial damage. Buildings with damage in common areas and/or with structural damage are excluded. Following the prioritization outlined by the GoU's Law on Compensation, applications are processed in the order received. Eligible affected households can make the request for compensation for repair of their partially damaged residential units or SFH by applying through the Unified State Web Portal of Electronic Services (Portal DIIA) or in-person at their local administrative service centers. Compensation is commensurate with the level of damage which is confirmed by local commissions which are being established to review applications and verify the levels of damage. Once approved, compensation is then automatically deposited in the applicant’s bank account for use for goods and services related to repairs.
7. Subcomponent 1.1: Repair of residential units with minor damage. This subcomponent finances repairs for residential units with minor damages in the amount of up to UAH 200,000 equivalent. Funds are disbursed against reports of incurred expenditures in the form of one-time retroactive financing, and through reimbursement of compensations made to applicants. Funds are made available to provide compensations up to UAH 200,000 for minor damages per application to eligible and prioritized households, as determined by the Compensation Law and the compensation procedure outlined in the GoU’s Resolution 381. The procedure also requires that 5 percent of the households reporting completion of repairs are verified for the use of funds. 
8. Subcomponent 1.2: Repair of residential units with medium damage. This subcomponent finances medium repairs exceeding UAH 200,000. with a maximum compensation for apartment units at MFBs of UAH 350,000 and for SFHs of UAH 500,000.Under this component, additional requirements include: (1) assessment of engineering and building safety (in addition to the commission’s damage verification) to ensure no structural damage to the residential building; ii) compensation to be provided through two tranche disbursements, with the second tranche contingent on uploading of evidence of progress of works, and; iii) sample of units and houses subject to commissions’ monitoring and verification at the end of the process of repair, larger than or equal to 10 percent. 
9. Under Component 1, to verify the accuracy of supporting data and ensure compliance with compensation procedures which is detailed in the Project Operations Manual (POM), an independent Third-Party Monitoring Agency (TPMA) will be contracted by the Project Management Team (PMT) at MCTID under the Project. 
10. Component 2 - Design and capital repair of partially damaged Multi-Family Buildings (MFBs) – has been designed with the total estimated funding at USD 200.0 million, of which USD 12.0 million has been mobilized for Component 2.1. This Component is designed to be implemented in up to 5 selected territorial communities (LSGs) and consists of the following parts:
11. Component 2.1 – Preparation of project documentation for partially damaged MFBs - provides funding for the preparation of technical documentation for partially damaged residential buildings in selected territorial communities. 
12. Component 2.2 - Repair of partially damaged MFBs - 	provides funding for the capital repair of selected MFBs for which the development of the necessary project documentation will be completed under Component 2.1.
13. Component 2.3. – Support for integrated housing and urban recovery - provides financial support for providing technical assistance (TA) and capacity building to the selected LSGs for the development and updating of documents and data on recovery planning.
14. Component 3 - Project Management and Capacity Strengthening - finances the Project management and strengthening the project implementation capacity, including the TPMA.
15. These Terms of Reference is designed to recruit a TPMA Consultancy to provide independent monitoring of the Project's Component 1 implementation at the level of Central Executive Authorities and Local Self-Government Bodies, as defined in these ToRs, POM, and Project Appraisal Document.
Objective of Assignment
16. The overall objective of this assignment for the consulting firm is to supplement the Government of Ukraine’s supervision and reporting responsibilities during the implementation of the HOPE Project and to thereby undertake verification, monitoring and periodic reporting, among others, on:
a. compliance of Component 1 activities (compensations program) with the national legislation, fiduciary, environmental and social standards of the World Bank; 
b. eligibility of expenditures and transparency and inclusiveness of the processes through each stage of the eRestore program supported by HOPE;
c. intermediate results and final impact on ultimate beneficiaries under Component 1 of the Project;
d. feedback collected from various stakeholders involved, including the end beneficiaries. 
17. These activities under this assignment shall result in the comprehensive assessment of the project implementation (processes) and results, as further defined in the Project Appraisal Document (PAD) and Project Operations Manual (POM). This shall include reporting on the compliance of the processes with the national legislation and the requirements of the World Bank, analysis of vulnerabilities and inconsistencies at various stages of the minor and medium repair compensation program, and the study of the social and economic impact of the project implementation for beneficiaries (including across different demographic and income groups) and communities where they reside.  The Consultant shall offer recommendations on how to improve the processes and how to advance the achievement of the development objective based on the data collected and analysis performed. 
Description of Services 
18. To achieve the ToR objective, the Consultant shall perform a range of tasks:
Task 1: Inception Phase 
19. At this stage, the Consultant shall perform the tasks as defined below and prepare sound methodology to carry out monitoring and verification activities along with a detailed monitoring and verification plan. For this purpose, the Consultant shall:
a)      Review existing regulatory documents and procedures applicable to the implementation of Component 1 activities under both sub-components; Based on the reviews, the Consultant shall assess the adequacy of the existing process, compliance of local authorities with the process, and identify gaps or areas of improvement,
b) Review the World Bank's standards and guidelines applicable to the project (environmental and social risk management requirements and standards, ensuring the project sustainability, stakeholders’ engagement in the Projects during implementation, etc.);  
c) Review the institutional and legal framework applicable to the Project both at the central authorities’ level and local authorities’ level;
d) Analyze the current progress of Component 1 (disbursement, efficiency of flow of funds, payment timeliness, quantitative and demographic indicators of beneficiaries, funds received, current progress in establishing local commissions at the local self-government level, analysis of a beneficiary's typical profile, beneficiary satisfactory level, current status of repairs,  grievances handling procedure including detailed description of the types received (grievance, information request, complaint, verbal note) and resolution path in the course of Component 1 implementation). The grievance analysis shall also include the anonymous grievance resolution and maintenance of the GRM log for the project. 
e) Develop a methodology for monitoring the implementation of Component 1 activities and processes with a detailed verification plan (including, as required, the development of questionnaires and surveys (including online forms of questionnaires if applicable), detailed business model,  sampling methodology across all steps and stages of the eRestore Process, site visitation plans, plan for increased verification in municipalities with more than 5 percent ineligible expenses, check-list for conformity with environmental and social requirements, beneficiary feedback form and anticipated results);
f) Develop a clear methodology and guidance for the categorization of “Ineligible expenses”. Ineligible expenses can entail non-conformity with the Procedure at various steps of the process and thus, the Consultant shall develop a sensible definition of what constitutes ineligible expenditure across the different stages of the process with well-reasoned thresholds and exceptions (as relevant). The Consultant shall also clearly outline how the overall threshold trigger of 5 percent of ineligible expenses shall be calculated at the municipality level. 
g) Develop the methodology for assessment of the project's social and economic impact on the Project beneficiaries and local communities, and respective tools. 
h) Prepare templates for quarterly reports and propose a structure of the final report to agree with the Client. 
i) Develop a training program, covering instructions and guidance for the staff of the Consultant to ensure (i) uniformity across project locations for the collection of data and information and procedure for monitoring and verification, and (ii) safety and compliance with security procedures during site visits.  
20. The output of the Task 1 shall be an Inception Report that shall, at minimum, cover all the tasks described above. 
Task 2. Monitoring Activities at Project Implementation Locations. 
21. The Consultant shall work closely with all relevant stakeholders (PMT, Local Municipalities, Commissions, Beneficiaries, others as relevant) to regularly collect and update all the data, including photo verifications and checklists filled through the DIIA platform.
22. The Consultant shall undertake monitoring and verification activities as detailed in the approved Inception Report. Monitoring and verification shall be organized at the municipality level, covering all commissions that are participating in the program. Increased verification review shall be done in municipalities with over 5 percent of ineligible expenditures. A Consultant shall visit at least 10 percent of the total beneficiaries in all municipalities for direct monitoring. In case the Consultant cannot visit a location that is within a 30 km buffer zone from active hostilities and territories temporarily occupied by the Russian Federation, the Consultant shall conduct virtual monitoring. Virtual monitoring methodology shall be included in the overall methodical approach agreed at the inception stage.
23. The Consultant shall monitor and verify the following:
a) Operation of the commissions pursuant to the Procedure of Compensating through the public e-service eRecovery (yeVidnovlennia) approved by the Resolution of the Cabinet of Ministers of Ukraine No. 381 dated 21.04.2023 (hereinafter referred to as the Procedure). This shall entail the monitoring of various steps as defined in the procedure, including the damaged property verification procedure, determination and approval of compensations by the commissions, assessment of the opportunities for the intended use of funds (availability of specialized stores, submitted invoices), declined applications and reasons for their rejections. 
b) The progress and results of the repair works carried out by the households as defined by the Procedure. This shall entail monitoring of various steps including, among others, timeliness and completeness of compensation`s payment to eligible households, the procurement of goods and services by the households and the disposal of debris, the completion of repair works and verification against the initial damage assessment and defining and categorizing various grievances of households for delayed repairs or reasons that enabled successful and timely completion of their activities.
24. The Consultant shall evaluate at least 10 percent of the total number of facilities under Category A and B in each participating municipality. In case the municipality is having multiple commissions, the verification of the agreed 10 percent shall be split equally between the number of commissions. The monitoring shall be performed at the households at the active restoration stage and at the ones where the works have been completed.
25. When conducting monitoring activities with the end-beneficiaries locations, the Consultant may consider inviting commission members. 
26. During the monitoring, the Consultant shall assess the accessibility in every community to the information about the eRecovery program, paper submission options and awareness of local stakeholders about the grievance submission channels. Special focus shall be made on the vulnerable groups. 
27. During the monitoring, the Consultant shall receive from the Commission Members and beneficiaries the feedback about the program implementation procedure and processes (issues during submission, efficiency of the processes, flow of funds, satisfaction with timing at all stages, availability of options to use the funds, grievances, etc.). 
28. During monitoring, the Consultant shall monitor the observation of requirements for mitigation of negative impact on human health and environment during the performance of construction works as set in Annex 3 to the Procedure approved by Decree of Cabinet of Ministers of Ukraine from 21.04.2023 No. 381
29. In close cooperation with local authorities, the Consultant shall analyze the social and economic impact of the project implementation on the beneficiaries and local communities. 
30. The Consultant shall make video and photo recordings of its monitoring visits at the Project implementation sites. 
31. If significant inconsistencies leading to negative impact on the Project implementation (including abuse of the funds, delays with payment of compensation, or partial payment, violations in the procedure for application processing and defining compensation amounts, violations of mitigation requirements of negative impact on human health and environment, and other inconsistencies, others) are found by the Consultant, , they shall immediately notify the local commission and the Client on the violations detected. In turn, the Client may instruct the Consultant to undertake additional task, within the scope of this activity, to mitigate the risk or address the identified challenges.
32. The output of Task 2 shall be quarterly reports submitted to the Client according to the template approved by the Client in the package of the Inception Report. 
33. Based on the information collected from the beneficiaries during site visits, through own analysis and observations from various reviews applicable to this assignment, the Consultant shall offer recommendations how to improve the eRecovery service and mitigate risks in future similar projects. 
Task 3. Preparing Final Report
34. Upon completion of the assignment, the Consultant shall prepare a summary report, following the template agreed at the Inception Stage and summarizing the aggregated data in the quarterly reports. In addition to the aggregated data, the report shall cover identified good practices, key challenges, their mitigation and risk mitigation measures, resolution practices, and, and recommendations for similar tasks in the future. The report shall include the analysis of the overall social and economic impact of the Project implementation at the community, region, and country levels. The Final Report shall be acceptable to the Client.
Contract Period
35. The estimated period for the services provision is from 01 January 2025 to 31 December 2025. The service period may be prolonged subject to the agreement of the parties if the Project implementation period is extended. 
Schedule of Outputs and Reporting 
36. The Consultant shall produce the following outputs, acceptable to the Client:
	Deliverable
	Submission Deadline
	Payment percentage

	Task 1. Inception Report
	Within 30 days upon contract signing 
	20

	Task 2. Report as of end of 1st quarter 2025
	By 20.04.2025
	15

	Task 3. Report as of end of 2nd quarter 2025
	By 20. 07.2025
	15

	Task 4. Report as of end of 3rd quarter 2025
	By 20.10.2025
	15

	Task 5. Report on 4th quarter 2025
	By 30.11.2025
	15

	Task 6. Final Report
	By 15 December 2025
	20


37. The Consultant shall submit all reports in digital form and two paper copies to the Client in Ukrainian and English languages
38. The acceptability of all report shall be confirmed by the Client in written. 
Organization Requirements
39. The assignment shall be performed in line with the approach stipulated by cl.24 in all municipalities of Ukraine, as detailed in Annex 1. The list may expand over the course of implementation of this assignment. 
40. The Consultant shall confirm the availability of office premises in Kyiv and ensure operation of its key staff there. The Consultant may establish branch offices within the project implementation areas.
41. The Consultant shall be responsible for all administrative support and logistics necessary for the performance of this assignment. These requirements include but are not limited to all organizational efforts for missions, logistical costs for site visits, data gathering and analysis and requisite software and hardware, preparation of reports, translation, printing services, etc.
42. The Consultant shall be responsible for collecting and analyzing data received from the Client and at the Project implementation locations. 
43. The Consultant shall be responsible for establishing and retaining a team. of Key and Non-key experts as may be required for the assignment.
44. The Consultant may Consider forming a joint venture for full coverage of this task, or may consider inviting a subcontractor for Task 2 implementation.
Qualification Criteria
45. The MCTID will invite Consultants shortlisted following the Initial Selection process through the Request for Proposal to submit their technical and financial proposal for the provision of services as described in this Terms of Reference in detail. At the same time, the Consultant's proposal shall consider options of technology-oriented solutions for comprehensive, detailed, reliable, and cost-efficient performance of this assignment.
46. To be eligible for participation in the selection for this assignment, the interested consulting firms shall meet the following qualification criteria: 
Required:
a) Proven general experience in auditing, monitoring or supervising large-scale projects within the period since January 1, 2014;
b) Proven experience (at least two substantially completed similar contracts/assignments) in projects involving the monitoring and evaluation of results, social and environmental consequences, collecting feedback from beneficiaries, etc., preferably in Ukraine, within the period 2017-2023.
c) Adequate local capacity and staffing to carry out Project tasks.
Desirable:
a) The experience in the Projects funded by International Financial Institutions.
b) The experience in auditing, monitoring, or supervising large-scale government projects.
c) Broad international experience and experience in the Region[footnoteRef:2]; [2: Region means Europe and Central Asia] 

The Consultant shall provide the following key staff for the performance of this assignment with the minimum qualifications as defined below:
	#
	Position
	Qualification Requirements

	1
	Project Manager
	a. Education: Master’s degree or equivalent in the field of Economics, Business Management, Engineering, or other relevant field;
b. 10 years of experience in designing or managing monitoring programs;
c. Experience in at least 2 substantially completed similar contracts/assignments as Project Manager within the period from 2017 to 2023 inclusive;
d. Work experience in the Region;
e. Experience in implementation of projects funded by the IFIs (preferably the World Bank).

	2
	Monitoring and Evaluation Expert
(2 positions)
	a. Education: Bachelor’s Degree or equivalent in statistics, finance, economics, or other relevant field.
b. 6 years of relevant experience in working with large data sets, in particular ability to clean, consolidate, organize, visualize and report on information from big datasets and various sources in an efficient and effective manner and in alignment with project results and monitoring indicators
c. Experience in at least 2 substantially completed similar contracts/assignments as Monitoring and Evaluation Expert within the period from 2017 to 2023 inclusive;
d. Work experience in the Region;

	3
	Engineer
	a. Education: Bachelor’s Degree or equivalent in civil engineering, urban planning, architecture, urban development, or other relevant field;
b. 5 years of proven experience in construction supervision activities
c. Experience in at least 2 substantially completed similar contracts/assignments as Engineer within the period from 2017 to 2023 inclusive;
d. Work experience in the Region;

	4
	Environmental and Social Expert 
	a. Education: Bachelor’s Degree or equivalent in the relevant field;
b. 6 years of experience in environmental and social assessment, preferably in Ukraine. 
c. Knowledge of the World Bank Environmental and Social Framework. 
d. Experience in at least 2 substantially completed similar contracts/assignments as Environmental and Social Expert within the period 2017-2023;
e. Work experience in the Region;

	5
	Financial Monitoring Expert
	a. Education: Bachelor’s degree or equivalent in finance, accounting, auditing, economics, or other relevant field;
b. 6 years of experience in projects implemented under the funding of International Financial Institutions.
c. Experience in at least 2 substantially completed similar contracts/assignments as Financial Monitoring Expert within the period 2017-2023;
d. Work experience in the Region;
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ANNEXES
ANNEX 1. 

	No.
	Oblast
	Raion
	Hromada

	1
	Cherkaska
	Cherkaskyi
	Cherkaska

	2
	Cherkaska
	Cherkaskyi
	Chervonoslobidska

	3
	Cherkaska
	Cherkaskyi
	Kanivska

	4
	Cherkaska
	Cherkaskyi
	Smilianska

	5
	Cherkaska
	Umanskyi
	Umanska

	6
	Cherkaska
	Zolotoniskyi
	Zolotoniska

	7
	Chernihivska
	Nizhynskyi
	Bobrovytska

	8
	Chernihivska
	Chernihivskyi
	Chernihivska

	9
	Chernihivska
	Chernihivskyi
	Desnianska

	10
	Chernihivska
	Nizhynskyi
	Dmytrivska

	11
	Chernihivska
	Chernihivskyi
	Honcharivska

	12
	Chernihivska
	Chernihivskyi
	Horodnianska

	13
	Chernihivska
	Prylutskyi
	Ichnianska

	14
	Chernihivska
	Chernihivskyi
	Ivanivska

	15
	Chernihivska
	Chernihivskyi
	Kiptivska

	16
	Chernihivska
	Nizhynskyi
	Komarivska

	17
	Chernihivska
	Chernihivskyi
	Kozeletska

	18
	Chernihivska
	Nizhynskyi
	Krutivska

	19
	Chernihivska
	Chernihivskyi
	Kulykivska

	20
	Chernihivska
	Chernihivskyi
	Kyinska

	21
	Chernihivska
	Chernihivskyi
	Kyselivska

	22
	Chernihivska
	Nizhynskyi
	Losynivska

	23
	Chernihivska
	Nizhynskyi
	Makiivska

	24
	Chernihivska
	Prylutskyi
	Malodivytska

	25
	Chernihivska
	Chernihivskyi
	Mykhailo-Kotsiubynska

	26
	Chernihivska
	Nizhynskyi
	Nizhynska

	27
	Chernihivska
	Novhorod-Siverskyi
	Novhorod-Siverska

	28
	Chernihivska
	Nizhynskyi
	Novobasanska

	29
	Chernihivska
	Chernihivskyi
	Novobilouska

	30
	Chernihivska
	Chernihivskyi
	Olyshivska

	31
	Chernihivska
	Prylutskyi
	Prylutska

	32
	Chernihivska
	Chernihivskyi
	Ripkynska

	33
	Chernihivska
	Chernihivskyi
	Sednivska

	34
	Chernihivska
	Novhorod-Siverskyi
	Semenivska

	35
	Chernihivska
	Koriukivskyi
	Snovska

	36
	Chernihivska
	Prylutskyi
	Sukhopolovianska

	37
	Chernihivska
	Nizhynskyi
	Talalaivska

	38
	Chernihivska
	Chernihivskyi
	Tupychivska

	39
	Chernihivska
	Nizhynskyi
	Vertiivska

	40
	Dnipropetrovska
	Kryvorizkyi
	Apostolivska

	41
	Dnipropetrovska
	Pavlohradskyi
	Bohdanivska

	42
	Dnipropetrovska
	Kamianskyi
	Bozhedarivska

	43
	Dnipropetrovska
	Synelnykivskyi
	Brahynivska

	44
	Dnipropetrovska
	Nikopolskyi
	Chervonohryhorivska

	45
	Dnipropetrovska
	Dniprovskyi
	Dniprovska

	46
	Dnipropetrovska
	Synelnykivskyi
	Dubovykivska

	47
	Dnipropetrovska
	Kryvorizkyi
	Hrechanopodivska

	48
	Dnipropetrovska
	Kryvorizkyi
	Hrushivska

	49
	Dnipropetrovska
	Synelnykivskyi
	Ilarionivska

	50
	Dnipropetrovska
	Kamianskyi
	Kamianska

	51
	Dnipropetrovska
	Kryvorizkyi
	Karpivska

	52
	Dnipropetrovska
	Kryvorizkyi
	Kryvorizka

	53
	Dnipropetrovska
	Dniprovskyi
	Liubymivska

	54
	Dnipropetrovska
	Kryvorizkyi
	Lozuvatska

	55
	Dnipropetrovska
	Synelnykivskyi
	Malomykhailivska

	56
	Dnipropetrovska
	Nikopolskyi
	Marhanetska

	57
	Dnipropetrovska
	Synelnykivskyi
	Mezhivska

	58
	Dnipropetrovska
	Pavlohradskyi
	Mezhyritska

	59
	Dnipropetrovska
	Synelnykivskyi
	Mykolaivska

	60
	Dnipropetrovska
	Nikopolskyi
	Myrivska

	61
	Dnipropetrovska
	Nikopolskyi
	Nikopolska

	62
	Dnipropetrovska
	Novomoskovskyi
	Novomoskovska

	63
	Dnipropetrovska
	Dniprovskyi
	Novooleksandrivska

	64
	Dnipropetrovska
	Kryvorizkyi
	Novopilska

	65
	Dnipropetrovska
	Dniprovskyi
	Obukhivska

	66
	Dnipropetrovska
	Pavlohradskyi
	Pavlohradska

	67
	Dnipropetrovska
	Novomoskovskyi
	Pereshchepynska

	68
	Dnipropetrovska
	Nikopolskyi
	Pershotravnevska

	69
	Dnipropetrovska
	Synelnykivskyi
	Petropavlivska

	70
	Dnipropetrovska
	Dniprovskyi
	Petrykivska

	71
	Dnipropetrovska
	Dniprovskyi
	Pidhorodnenska

	72
	Dnipropetrovska
	Novomoskovskyi
	Pishchanska

	73
	Dnipropetrovska
	Synelnykivskyi
	Pokrovska

	74
	Dnipropetrovska
	Nikopolskyi
	Pokrovska (Pokrov)

	75
	Dnipropetrovska
	Nikopolskyi
	Pokrovska (Pokrovske)

	76
	Dnipropetrovska
	Synelnykivskyi
	Raivska

	77
	Dnipropetrovska
	Kryvorizkyi
	Shyrokivska

	78
	Dnipropetrovska
	Synelnykivskyi
	Slavhorodska

	79
	Dnipropetrovska
	Dniprovskyi
	Solonianska

	80
	Dnipropetrovska
	Dniprovskyi
	Sursko-Lytovska

	81
	Dnipropetrovska
	Synelnykivskyi
	Synelnykivska

	82
	Dnipropetrovska
	Synelnykivskyi
	Velykomykhailivska

	83
	Dnipropetrovska
	Pavlohradskyi
	Verbkivska

	84
	Dnipropetrovska
	Kamianskyi
	Verkhnodniprovska

	85
	Dnipropetrovska
	Pavlohradskyi
	Yurivska

	86
	Dnipropetrovska
	Kryvorizkyi
	Zelenodolska

	87
	Dnipropetrovska
	Kamianskyi
	Zhovtovodska

	88
	Donetska
	Bakhmutskiy
	Bakhmutska

	89
	Donetska
	Pokrovskiy
	Bilozerska

	90
	Donetska
	Kramatorskiy
	Cherkaska

	91
	Donetska
	Pokrovskiy
	Dobropilska

	92
	Donetska
	Kramatorskiy
	Druzhkivska

	93
	Donetska
	Pokrovskiy
	Hrodivska

	94
	Donetska
	Kramatorskiy
	Illinivska

	95
	Donetska
	Volnovaskyi
	Komarska

	96
	Donetska
	Kramatorskiy
	Kostiantynivska

	97
	Donetska
	Kramatorskiy
	Kramatorska

	98
	Donetska
	Pokrovskiy
	Kurakhivska

	99
	Donetska
	Kramatorskiy
	Lymanska

	100
	Donetska
	Mariupolskiy
	Mariupolska

	101
	Donetska
	Kramatorskiy
	Mykolaivska

	102
	Donetska
	Pokrovskiy
	Myrnohradska

	103
	Donetska
	Pokrovskiy
	Novohrodivska

	104
	Donetska
	Kramatorskiy
	Oleksandrivska

	105
	Donetska
	Pokrovskiy
	Pokrovska

	106
	Donetska
	Pokrovskiy
	Selydivska

	107
	Donetska
	Pokrovskiy
	Shakhivska

	108
	Donetska
	Kramatorskiy
	Slovianska

	109
	Donetska
	Kramatorskiy
	Sviatohirska

	110
	Donetska
	Bakhmutskiy
	Toretska

	111
	Donetska
	Pokrovskiy
	Udachnenska

	112
	Donetska
	Volnovaskyi
	Velykonovosilkivska

	113
	Donetska
	Volnovaskyi
	Vuhledarska

	114
	Ivano-Frankivska
	Ivano-Frankivskiy
	Bilshivtsivska

	115
	Ivano-Frankivska
	Ivano-Frankivskiy
	Obertynska

	116
	Ivano-Frankivska
	Kolomyiskyi
	Sniatynska

	117
	Kharkivska
	Iziumskyi
	Balakliiska

	118
	Kharkivska
	Iziumskyi
	Barvinkivska

	119
	Kharkivska
	Kharkivskyi
	Bezliudivska

	120
	Kharkivska
	Lozivskyi
	Biliaivska

	121
	Kharkivska
	Lozivskyi
	Blyzniukivska

	122
	Kharkivska
	Bohodukhivskyi
	Bohodukhivska

	123
	Kharkivska
	Iziumskyi
	Borivska

	124
	Kharkivska
	Chuhuivskyi
	Chkalovska

	125
	Kharkivska
	Chuhuivskyi
	Chuhuivska

	126
	Kharkivska
	Kharkivskyi
	Derhachivska

	127
	Kharkivska
	Iziumskyi
	Donetska

	128
	Kharkivska
	Kupianskyi
	Dvorichanska

	129
	Kharkivska
	Iziumskyi
	Iziumska

	130
	Kharkivska
	Kharkivskyi
	Kharkivska

	131
	Kharkivska
	Kupianskyi
	Kindrashivska

	132
	Kharkivska
	Krasnohradskyi
	Krasnohradska

	133
	Kharkivska
	Bohodukhivskyi
	Krasnokutska

	134
	Kharkivska
	Iziumskyi
	Kunievska

	135
	Kharkivska
	Kupianskyi
	Kupianska

	136
	Kharkivska
	Kupianskyi
	Kurylivska

	137
	Kharkivska
	Kharkivskyi
	Liubotynska

	138
	Kharkivska
	Lozivskyi
	Lozivska

	139
	Kharkivska
	Kharkivskyi
	Lypetska

	140
	Kharkivska
	Kharkivskyi
	Malodanylivska

	141
	Kharkivska
	Chuhuivskyi
	Malynivska

	142
	Kharkivska
	Kharkivskyi
	Merefianska

	143
	Kharkivska
	Krasnohradskyi
	Natalynska

	144
	Kharkivska
	Chuhuivskyi
	Novopokrovska

	145
	Kharkivska
	Kharkivskyi
	Novovodolazka

	146
	Kharkivska
	Lozivskyi
	Oleksiivska

	147
	Kharkivska
	Iziumskyi
	Oskilska

	148
	Kharkivska
	Chuhuivskyi
	Pechenizka

	149
	Kharkivska
	Lozivskyi
	Pervomaiska

	150
	Kharkivska
	Kupianskyi
	Petropavlivska

	151
	Kharkivska
	Kharkivskyi
	Pisochynska

	152
	Kharkivska
	Kharkivskyi
	Pivdennomiska

	153
	Kharkivska
	Kharkivskyi
	Rohanska

	154
	Kharkivska
	Iziumskyi
	Savynska

	155
	Kharkivska
	Kupianskyi
	Shevchenkivska

	156
	Kharkivska
	Chuhuivskyi
	Slobozhanska

	157
	Kharkivska
	Kharkivskyi
	Solonytsivska

	158
	Kharkivska
	Chuhuivskyi
	Starosaltivska

	159
	Kharkivska
	Krasnohradskyi
	Starovirivska

	160
	Kharkivska
	Kharkivskyi
	Tsyrkunivska

	161
	Kharkivska
	Kupianskyi
	Velykoburlutska

	162
	Kharkivska
	Kharkivskyi
	Vilkhivska

	163
	Kharkivska
	Kupianskyi
	Vilkhuvatska

	164
	Kharkivska
	Chuhuivskyi
	Vovchanska

	165
	Kharkivska
	Kharkivskyi
	Vysochanska

	166
	Kharkivska
	Krasnohradskyi
	Zachepylivska

	167
	Kharkivska
	Chuhuivskyi
	Zmiivska

	168
	Kharkivska
	Bohodukhivskyi
	Zolochivska

	169
	Khersonska
	Beryslavskyi
	Beryslavska

	170
	Khersonska
	Khersonskiy
	Bilozerska

	171
	Khersonska
	Beryslavskyi
	Borozenska

	172
	Khersonska
	Khersonskiy
	Chornobaivska

	173
	Khersonska
	Khersonskiy
	Darivska

	174
	Khersonska
	Skadovskyi
	Holoprystanska

	175
	Khersonska
	Beryslavskyi
	Kalynivska

	176
	Khersonska
	Khersonskiy
	Khersonska

	177
	Khersonska
	Beryslavskyi
	Kochubeivska

	178
	Khersonska
	Khersonskiy
	Muzykivska

	179
	Khersonska
	Beryslavskyi
	Mylivska

	180
	Khersonska
	Kakhovskyi
	Novokakhovska

	181
	Khersonska
	Beryslavskyi
	Novooleksandrivska

	182
	Khersonska
	Beryslavskyi
	Novoraiska

	183
	Khersonska
	Beryslavskyi
	Novovorontsovska

	184
	Khersonska
	Khersonskiy
	Stanislavska

	185
	Khersonska
	Beryslavskyi
	Tiahynska

	186
	Khersonska
	Beryslavskyi
	Velykooleksandrivska

	187
	Khersonska
	Beryslavskyi
	Vysokopilska

	188
	Khmelnytska
	Khmelnytskyi
	Antoninska

	189
	Khmelnytska
	Khmelnytskyi
	Chornoostrivska

	190
	Khmelnytska
	Khmelnytskyi
	Derazhnianska

	191
	Khmelnytska
	Khmelnytskyi
	Khmelnytska

	192
	Khmelnytska
	Shepetivskyi
	Krupetska

	193
	Khmelnytska
	Khmelnytskyi
	Medzhybizka

	194
	Khmelnytska
	Shepetivskyi
	Netishynska

	195
	Khmelnytska
	Shepetivskyi
	Shepetivska

	196
	Khmelnytska
	Shepetivskyi
	Slavutska

	197
	Khmelnytska
	Khmelnytskyi
	Starokostiantynivska

	198
	Khmelnytska
	Shepetivskyi
	Ulashanivska

	199
	Khmelnytska
	Khmelnytskyi
	Yarmolynetska

	200
	Kirovohradska
	Kropyvnytskiy
	Adzhamska

	201
	Kirovohradska
	Holovanivskyi
	Haivoronska

	202
	Kirovohradska
	Kropyvnytskiy
	Katerynivska

	203
	Kirovohradska
	Kropyvnytskiy
	Kropyvnytska

	204
	Kirovohradska
	Oleksandriiskyi
	Oleksandriiska

	205
	Kirovohradska
	Kropyvnytskiy
	Oleksandrivska

	206
	Kirovohradska
	Oleksandriiskyi
	Onufriivska

	207
	Kirovohradska
	Kropyvnytskiy
	Pervozvanivska

	208
	Kirovohradska
	Oleksandriiskyi
	Petrivska

	209
	Kirovohradska
	Kropyvnytskiy
	Sokolivska

	210
	Kirovohradska
	Kropyvnytskiy
	Subottsivska

	211
	Kirovohradska
	Oleksandriiskyi
	Svitlovodska

	212
	Kirovohradska
	Novoukrainskyi
	Tyshkivska

	213
	Kirovohradska
	Kropyvnytskiy
	Velykoseverynivska

	214
	Kirovohradska
	Kropyvnytskiy
	Znamianska

	215
	Kyiv city
	Kyiv city
	Kyiv

	216
	Kyivska
	Brovarskyi
	Baryshivska

	217
	Kyivska
	Brovarskyi
	Berezanska

	218
	Kyivska
	Buchanskiy
	Bilohorodska

	219
	Kyivska
	Bilotserkivskyi
	Bilotserkivska

	220
	Kyivska
	Obukhivskyi
	Bohuslavska

	221
	Kyivska
	Fastivskyi
	Boiarska

	222
	Kyivska
	Buchanskiy
	Borodianska

	223
	Kyivska
	Buchanskiy
	Borshchahivska

	224
	Kyivska
	Boryspilskyi
	Boryspilska

	225
	Kyivska
	Brovarskyi
	Brovarska

	226
	Kyivska
	Buchanskiy
	Buchanska

	227
	Kyivska
	Fastivskyi
	Byshivska

	228
	Kyivska
	Fastivskyi
	Chabanivska

	229
	Kyivska
	Buchanskiy
	Dmytrivska

	230
	Kyivska
	Vyshhorodskyi
	Dymerska

	231
	Kyivska
	Fastivskyi
	Fastivska

	232
	Kyivska
	Obukhivskyi
	Feodosiivska

	233
	Kyivska
	Fastivskyi
	Hatnenska

	234
	Kyivska
	Boryspilskyi
	Hirska

	235
	Kyivska
	Fastivskyi
	Hlevakhivska

	236
	Kyivska
	Buchanskiy
	Hostomelska

	237
	Kyivska
	Buchanskiy
	Irpinska

	238
	Kyivska
	Vyshhorodskyi
	Ivankivska

	239
	Kyivska
	Brovarskyi
	Kalynivska

	240
	Kyivska
	Fastivskyi
	Kalynivska

	241
	Kyivska
	Brovarskyi
	Kalytianska

	242
	Kyivska
	Buchanskiy
	Kotsiubynska

	243
	Kyivska
	Obukhivskyi
	Kozynska

	244
	Kyivska
	Buchanskiy
	Makarivska

	245
	Kyivska
	Bilotserkivskyi
	Medvynska

	246
	Kyivska
	Obukhivskyi
	Myronivska

	247
	Kyivska
	Buchanskiy
	Nemishaivska

	248
	Kyivska
	Obukhivskyi
	Obukhivska

	249
	Kyivska
	Vyshhorodskyi
	Petrivska

	250
	Kyivska
	Vyshhorodskyi
	Pirnivska

	251
	Kyivska
	Buchanskiy
	Piskivska

	252
	Kyivska
	Vyshhorodskyi
	Poliska

	253
	Kyivska
	Boryspilskyi
	Prystolychna

	254
	Kyivska
	Bilotserkivskyi
	Rokytnianska

	255
	Kyivska
	Bilotserkivskyi
	Skvyrska

	256
	Kyivska
	Vyshhorodskyi
	Slavutytska

	257
	Kyivska
	Boryspilskyi
	Studenykivska

	258
	Kyivska
	Bilotserkivskyi
	Tarashchanska

	259
	Kyivska
	Bilotserkivskyi
	Tetiivska

	260
	Kyivska
	Fastivskyi
	Tomashivska

	261
	Kyivska
	Boryspilskyi
	Tsyblivska

	262
	Kyivska
	Obukhivskyi
	Ukrainska

	263
	Kyivska
	Bilotserkivskyi
	Uzynska

	264
	Kyivska
	Obukhivskyi
	Vasylkivska

	265
	Kyivska
	Brovarskyi
	Velykodymerska

	266
	Kyivska
	Vyshhorodskyi
	Vyshhorodska

	267
	Kyivska
	Buchanskiy
	Vyshneva

	268
	Kyivska
	Boryspilskyi
	Yahotynska

	269
	Kyivska
	Brovarskyi
	Zazymska

	270
	Kyivska
	Boryspilskyi
	Zolochivska

	271
	Luhanska
	Svativskyi
	Krasnorichenska

	272
	Luhanska
	Sievierodonetskii
	Lysychanska

	273
	Lvivska
	Drohobytskyi
	Boryslavska

	274
	Lvivska
	Zolochivskyi
	Buska

	275
	Lvivska
	Chervonohradskiy
	Chervonohradska

	276
	Lvivska
	Chervonohradskiy
	Dobrotvirska

	277
	Lvivska
	Drohobytskyi
	Drohobytska

	278
	Lvivska
	Lvivskiy
	Lvivska

	279
	Lvivska
	Yavorivskyi
	Mostyska

	280
	Lvivska
	Yavorivskyi
	Novoiavorivska

	281
	Lvivska
	Sambirskyi
	Novokalynivska

	282
	Lvivska
	Stryiskyi
	Novorozdilska

	283
	Lvivska
	Lvivskiy
	Obroshynska

	284
	Lvivska
	Lvivskiy
	Solonkivska

	285
	Lvivska
	Stryiskyi
	Stryiska

	286
	Lvivska
	Yavorivskyi
	Yavorivska

	287
	Lvivska
	Zolochivskyi
	Zolochivska

	288
	Lvivska
	Lvivskiy
	Zymnovodivska

	289
	Mykolaivska
	Bashtanskyi
	Bashtanska

	290
	Mykolaivska
	Mykolaivskyi
	Berezanska

	291
	Mykolaivska
	Bashtanskyi
	Bereznehuvatska

	292
	Mykolaivska
	Voznesenskyi
	Bratska

	293
	Mykolaivska
	Voznesenskyi
	Buzka

	294
	Mykolaivska
	Mykolaivskyi
	Chornomorska

	295
	Mykolaivska
	Voznesenskyi
	Doroshivska

	296
	Mykolaivska
	Mykolaivskyi
	Halytsynivska

	297
	Mykolaivska
	Bashtanskyi
	Horokhivska

	298
	Mykolaivska
	Bashtanskyi
	Inhulska

	299
	Mykolaivska
	Bashtanskyi
	Kazankivska

	300
	Mykolaivska
	Mykolaivskyi
	Kostiantynivska

	301
	Mykolaivska
	Mykolaivskyi
	Mishkovo-Pohorilivska

	302
	Mykolaivska
	Mykolaivskyi
	Mykolaivska

	303
	Mykolaivska
	Mykolaivskyi
	Nechaianska

	304
	Mykolaivska
	Bashtanskyi
	Novobuzka

	305
	Mykolaivska
	Mykolaivskyi
	Novoodeska

	306
	Mykolaivska
	Mykolaivskyi
	Olshanska

	307
	Mykolaivska
	Mykolaivskyi
	Pervomaiska

	308
	Mykolaivska
	Voznesenskyi
	Prybuzhanivska

	309
	Mykolaivska
	Bashtanskyi
	Pryvilnenska

	310
	Mykolaivska
	Mykolaivskyi
	Radsadivska

	311
	Mykolaivska
	Mykolaivskyi
	Shevchenkivska

	312
	Mykolaivska
	Bashtanskyi
	Shyrokivska

	313
	Mykolaivska
	Bashtanskyi
	Snihurivska

	314
	Mykolaivska
	Mykolaivskyi
	Stepivska

	315
	Mykolaivska
	Mykolaivskyi
	Sukhoielanetska

	316
	Mykolaivska
	Mykolaivskyi
	Vesnianska

	317
	Mykolaivska
	Mykolaivskyi
	Voskresenska

	318
	Mykolaivska
	Voznesenskyi
	Voznesenska

	319
	Odeska
	Odeskiy
	Avanhardivska

	320
	Odeska
	Odeskiy
	Biliaivska

	321
	Odeska
	Odeskiy
	Chornomorska (Chornomorsk)

	322
	Odeska
	Odeskiy
	Chornomorska (Chornomorske, Hvardiiske)

	323
	Odeska
	Odeskiy
	Dachnenska

	324
	Odeska
	Odeskiy
	Fontanska

	325
	Odeska
	Bilhorod-Dnistrovskyi
	Karolino-Buhazka

	326
	Odeska
	Izmailskyi
	Kiliiska

	327
	Odeska
	Odeskiy
	Krasnosilska

	328
	Odeska
	Podilskyi
	Kuialnytska

	329
	Odeska
	Odeskiy
	Maiakivska

	330
	Odeska
	Odeskiy
	Nerubaiska

	331
	Odeska
	Odeskiy
	Odeska

	332
	Odeska
	Bolhradskyi
	Pavlivska

	333
	Odeska
	Izmailskyi
	Reniiska

	334
	Odeska
	Izmailskyi
	Safianivska

	335
	Odeska
	Bilhorod-Dnistrovskyi
	Serhiivska

	336
	Odeska
	Bilhorod-Dnistrovskyi
	Shabivska

	337
	Odeska
	Odeskiy
	Tairovska

	338
	Odeska
	Odeskiy
	Usativska

	339
	Odeska
	Odeskiy
	Velykodolynska

	340
	Odeska
	Odeskiy
	Vyhodianska

	341
	Odeska
	Odeskiy
	Vyzyrska

	342
	Odeska
	Odeskiy
	Yuzhnenska

	343
	Poltavska
	Kremenchutskyi
	Hlobynska

	344
	Poltavska
	Kremenchutskyi
	Horishnoplavnivska

	345
	Poltavska
	Lubenskyi
	Hrebinkivska

	346
	Poltavska
	Kremenchutskyi
	Kamianopotokivska

	347
	Poltavska
	Kremenchutskyi
	Kremenchutska

	348
	Poltavska
	Lubenskyi
	Lubenska

	349
	Poltavska
	Myrhorodskyi
	Myrhorodska

	350
	Poltavska
	Lubenskyi
	Novoorzhytska

	351
	Poltavska
	Kremenchutskyi
	Omelnytska

	352
	Poltavska
	Kremenchutskyi
	Pishchanska

	353
	Poltavska
	Poltavskyi
	Poltavska

	354
	Poltavska
	Kremenchutskyi
	Semenivska

	355
	Poltavska
	Myrhorodskyi
	Velykobahachanska

	356
	Poltavska
	Myrhorodskyi
	Velykosorochynska

	357
	Rivnenska
	Rivnenskуі
	Bilokrynytska

	358
	Rivnenska
	Rivnenskуі
	Klevanska

	359
	Rivnenska
	Rivnenskуі
	Koretska

	360
	Rivnenska
	Dubenskyi
	Pryvilnenska

	361
	Rivnenska
	Sarnenskyi
	Sarnenska

	362
	Rivnenska
	Rivnenskуі
	Zdolbunivska

	363
	Rivnenska
	Rivnenskуі
	Zorianska

	364
	Sumska
	Sumskyi
	Bilopilska

	365
	Sumska
	Okhtyrskyi
	Boromlianska

	366
	Sumska
	Konotopskyi
	Burynska

	367
	Sumska
	Okhtyrskyi
	Chernechchynska

	368
	Sumska
	Okhtyrskyi
	Chupakhivska

	369
	Sumska
	Shostkynskyi
	Druzhbivska

	370
	Sumska
	Konotopskyi
	Duboviazivska

	371
	Sumska
	Shostkynskyi
	Esmanska

	372
	Sumska
	Shostkynskyi
	Hlukhivska

	373
	Sumska
	Sumskyi
	Khotinska

	374
	Sumska
	Konotopskyi
	Konotopska

	375
	Sumska
	Sumskyi
	Krasnopilska

	376
	Sumska
	Konotopskyi
	Krolevetska

	377
	Sumska
	Okhtyrskyi
	Kyrykivska

	378
	Sumska
	Sumskyi
	Lebedynska

	379
	Sumska
	Sumskyi
	Mykolaivska (s. Mykolaivka)

	380
	Sumska
	Sumskyi
	Myropilska

	381
	Sumska
	Romenskyi
	Nedryhailivska

	382
	Sumska
	Konotopskyi
	Novoslobidska

	383
	Sumska
	Sumskyi
	Nyzhnosyrovatska

	384
	Sumska
	Okhtyrskyi
	Okhtyrska

	385
	Sumska
	Konotopskyi
	Popivska

	386
	Sumska
	Konotopskyi
	Putyvlska

	387
	Sumska
	Sumskyi
	Richkivska

	388
	Sumska
	Romenskyi
	Romenska

	389
	Sumska
	Sumskyi
	Sadivska

	390
	Sumska
	Shostkynskyi
	Seredyno-Budska

	391
	Sumska
	Shostkynskyi
	Shalyhynska

	392
	Sumska
	Shostkynskyi
	Shostkynska

	393
	Sumska
	Sumskyi
	Sumska

	394
	Sumska
	Shostkynskyi
	Sveska

	395
	Sumska
	Okhtyrskyi
	Trostianetska

	396
	Sumska
	Okhtyrskyi
	Velykopysarivska

	397
	Sumska
	Sumskyi
	Verkhnosyrovatska

	398
	Sumska
	Sumskyi
	Vorozhbianska

	399
	Sumska
	Sumskyi
	Yunakivska

	400
	Sumska
	Shostkynskyi
	Znob-Novhorodska

	401
	Ternopilska
	Chortkivskyi
	Chortkivska

	402
	Ternopilska
	Ternopilskyi
	Kozivska

	403
	Ternopilska
	Ternopilskyi
	Naraivska

	404
	Ternopilska
	Ternopilskyi
	Ternopilska

	405
	Ternopilska
	Ternopilskyi
	Velykohaivska

	406
	Vinnytska
	Zhmerynskyi
	Barska

	407
	Vinnytska
	Haisynskyi
	Haisynska

	408
	Vinnytska
	Khmilnytskyi
	Ivanivska

	409
	Vinnytska
	Khmilnytskyi
	Kalynivska

	410
	Vinnytska
	Khmilnytskyi
	Koziatynska

	411
	Vinnytska
	Haisynskyi
	Ladyzhynska

	412
	Vinnytska
	Vinnytskyi
	Litynska

	413
	Vinnytska
	Vinnytskyi
	Nemyrivska

	414
	Vinnytska
	Zhmerynskyi
	Severynivska

	415
	Vinnytska
	Vinnytskyi
	Sutyskivska

	416
	Vinnytska
	Haisynskyi
	Trostianetska

	417
	Vinnytska
	Vinnytskyi
	Vinnytska

	418
	Vinnytska
	Mohyliv-Podilskyi
	Yampilska

	419
	Vinnytska
	Zhmerynskyi
	Zhmerynska

	420
	Zakarpatska
	Mukachivskyi
	Mukachivska

	421
	Zaporizka
	Berdianskyi
	Andriivska

	422
	Zaporizka
	Berdianskyi
	Berdianska

	423
	Zaporizka
	Zaporizkyi
	Bilenkivska

	424
	Zaporizka
	Zaporizkyi
	Dolynska

	425
	Zaporizka
	Polohivskyi
	Huliaipilska

	426
	Zaporizka
	Zaporizkyi
	Komyshuvaska

	427
	Zaporizka
	Zaporizkyi
	Kushuhumska

	428
	Zaporizka
	Zaporizkyi
	Matviivska

	429
	Zaporizka
	Zaporizkyi
	Mykhailivska

	430
	Zaporizka
	Zaporizkyi
	Mykhailo-Lukashivska

	431
	Zaporizka
	Zaporizkyi
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